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PERFORMANCE WORK STATEMENT
EPA Contract Number: EP-C-08-010
Contractor: Scientific Consulting Group, Inc. (SCG)
EPA Work Assignment Number: 4-44
Amendment Number: 1

TITLE: Technology Transfer in Support of Research and Development for Innovative

Solutions to Water Challenges
PERIOD OF PERFORMANCE:

WORK ASSIGNMENT COR:

Date of Issuance through November 30, 2013

Abby Waits
EPA/ORD/NRMRL/IO/ETAV

26 W. Martin Luther King Drive, MS274A
Cincinnati, OH 45268

Tel: (513) 569-7884

Fax: (513) 569-7158

Waits.abby@epa.gov

ALTERNATE WORK ASSIGNMENT COR:

PROJECT OFFICER COR:

Evelyn Hartzell
EPA/ORD/NRMRL/IO/ETAV

26 W. Martin Luther King Drive, MS274A
Cincinnati, OH 45268

Tel: (513) 569-7728

Fax: (513) 569-7158
Hartzell.evelyn@epa.gov

Melissa Revely-Wilson

Mail Code: 8623P

Tel: (703) 347-8523

Fax: (703) 347-8696
Revely-wilson.melissa@epa.gov

This work assignment has been amended as follows: removal of one meeting—the Small
Business Innovation Research (SBIR) Workshop—from Task 3, including associated
subtask 3.11; and removal of several technology transfer products and materials (fact
sheets, ecosystem mapping poster, additional technical posters, etc.) from Task 5.

BACKGROUND

Innovative technologies hold the key to cost-effective, timely solutions that protect
human health and minimize adverse environmental effects. EPA’s National Risk



Management Research Laboratory (NRMRL) is providing support for water technology
collaboration and transfer at EPA Cincinnati to advance the research, development, and
deployment (RD&D) of innovative technologies. EPA Cincinnati’s goal is to promote
innovation in the national water technology sector through research and development,
collaboration between internal and external partners, cluster support, technology transfer,
and facilitation of intellectual property identification and protection. The outcomes will
help EPA and the nation meet the needs identified in the EPA Drinking Water Strategy,
Safe Drinking Water Act and Amendments, and Clean Water Act, as well as address
other important water challenges, such as infrastructure, stormwater, nutrients, and
wastewater management. These activities fall under the EPA Office of Research and
Development’s (ORD’s) Research Action Plan for Safe and Sustainable Water
Resources.

Beginning in 2010, EPA Cincinnati took the lead for a program that helped catalyze a
public-private partnership focused on environmental technology innovation and
commercialization. This charge follows the priorities of the EPA Administrator and the
Agency’s Chief Financial Officer to develop and deploy innovative environmental
technologies in a manner that results in economic growth while protecting human health
and the environment. These efforts are being accomplished in part through the
collaborative efforts of Confluence—a regional Water Technology Innovation Cluster
(WTIC) in the Ohio River Valley Region (Southwestern Ohio, Northern Kentucky, and
Southeastern Indiana).

In addition to advising Confluence on environmental technology issues, EPA is working
collaboratively with stakeholders in the region and nation-wide to provide research and
insight for advancing improved environmental technologies and practices from proof-of-
concept to development and implementation. As part of these efforts, EPA NRMRL has
identified a need for informational workshops, webinars, and other activities to provide
clarity on the needs and challenges that drive technology innovation; build opportunities
for collaborative approaches to technology RD&D; and assist with the transfer of
technologies from laboratory to implementation.

PURPOSE

The purpose of this Performance Work Statement (PWS) is to define the steps that will
be needed to provide technology collaboration and transfer support for workshop
planning and coordination, webinars, and other outreach tools and activities related to
EPA’s role in advancing technology RD&D and coordination with Confluence.

TASK DESCRIPTIONS

The contractor shall furnish all personnel, material, equipment, and services necessary to
perform the work outlined in the following tasks and subtasks.

TASK 1: Prepare Work Plan



The contractor shall prepare a work plan and cost estimate in accordance with the terms
and conditions of the contract. The contractor’s work plan should contain a break-out
clearly specifying estimates (LOE, ODCs, etc.) associated with performing each of the
Tasks 1 through 5 as outlined in this PWS. Additionally, the contractor’s work plan
should contain a breakout of LOE/costs per meeting for each of the four (4) meetings
outlined in Task 3, and then per subtask under Task 3 (for each of the meetings).

TASK 2: Work Assignment Kick-Off Meeting

A work assignment kick-off meeting shall be conducted between the contractor project
team, the EPA WA COR, EPA technical lead(s), and designated planning group members
to discuss project planning, details, activities, and timelines. The kick-off meeting shall
be conducted via conference call within two (2) weeks of work assignment issuance. The
contractor shall develop meeting minutes, including key discussion points, action items,
and a schedule, and provide to the EPA WA COR.

TASK 3: Meeting Logistical Support

In support of EPA’s role in the water technology cluster and other related activities, EPA
will be conducting multiple workshops, forums, and meetings to engage stakeholders,
build collaborative relationships, and convey information related to technology research,
development and implementation. The contractor shall provide logistical and technical
meeting support for the following meetings for a period of performance through
November 30, 2013:

Confluence Second Anniversary Event—Technology and Policy Nexus, January
16, 2013, EPA Andrew W. Breidenbach Environmental Research Center,
Cincinnati, Ohio

Technology to Empower Citizen Scientists, March 25-27, 2013, Northern
Kentucky University, Highland Heights, Kentucky

Innovative Technologies and Solutions for Non-Potable Reuse of Rain and Storm
Water, April 24-25, 2013, Duke Energy Main Offices, Cincinnati, Ohio
Technology Commercialization Bootcamp, Spring 2013 (dates TBD), EPA
Andrew W. Breidenbach Environmental Research Center, Cincinnati, Ohio.

The following subtasks 3.1 through 3.6 outline general meeting support that should be
provided for all of the above events. Subtasks 3.7 through 3.10 outline additional details
and event-specific support (if applicable) for each of the above workshops or meetings.

Oversight of coordination for the meetings will be provided by the EPA WA COR and/or
EPA technical lead(s) to be identified by the EPA WA COR once a contractor work plan
has been approved. The EPA WA COR and EPA technical lead(s), as assigned, shall
receive copies of all deliverables under these tasks. Once confirmed, date(s), topic,
facility/location and specific logistical support needed (from among the following
subtasks) for each meeting will be provided to and/or confirmed with the contractor via
written technical direction from the EPA WA COR.



NOTE: For some of the above meetings, meeting logistical support (e.g., pre-meeting
and registration support, development of on-line registration web sites and systems,
speaker arrangements, etc.) was begun under the previous work assignment (Contract EP-
C-08-010, Work Assignment 3-44). The contractor’s work plan and cost estimate should
take into consideration funds/LOE already expended toward the planning and
coordination of these events and should reflect new work required to complete support
for these meetings. Under this work assignment, the contractor shall continue to provide
meeting logistical support for the above events as outlined in the following subtasks.

TASK 3.1: Meeting Planning

For each meeting, the contractor shall participate in conference calls with the EPA WA
COR, EPA technical lead(s), and other planning group members. The contractor shall
interact with EPA and other external planning group members to help synthesize and
formulate meeting topics, agendas, and recommendations for expert speakers. The
contractor shall develop planning meeting minutes, interim meeting agendas, and other
materials consistent with the planning group recommendations and short summaries of
the topics discussed and any decisions or action items. The contractor shall also
participate in periodic calls (approximately twice per week) with the EPA WA COR
and/or EPA technical lead(s) to discuss progress and relevant technical issues related to
the work assignment tasks. The contractor shall help recruit potential speakers and
meeting participants as outlined in this PWS.

As needed, the contractor shall identify a hotel room block (at government per diem
rates) in the vicinity of the meeting location to accommodate non-local participants. The
EPA WA COR will confirm the need for a hotel room block and estimated number of
rooms needed via technical direction.

TASK 3.2:  Pre-Meeting and Registration Materials

For each meeting, the contractor shall develop draft and final agendas, announcements/
invitations, speaker guidelines, logistical information sheets, and other materials as
needed. The contractor shall provide draft versions of all materials to the EPA WA COR
and/or EPA technical lead(s) for review and approval. Final electronic copies shall be
sent in source file format (e.g., MSWord 2007) and *.pdf. As necessary, the contractor
shall develop 508 compliant .pdf files or .html versions of final materials for inclusion on
a registration web site or other sites. In some cases, the contractor shall be responsible
for uploading these materials to a registration web site or other related web sites, as
access permits.

For each meeting, the contractor shall compile a spreadsheet or mailing list of potential
meeting invitees or participants. These lists shall include potential participants as
provided by EPA; the lists may also include potential participants researched and
identified by the contractor based on criteria supplied by EPA. The contractor shall
distribute (via email) electronic invitations, agendas, logistical materials, and other pre-
meeting informational materials to potential participants.



For each meeting, the contractor shall develop an on-line registration system for tracking
responses and registrant information for each meeting. The on-line system shall also
include agendas, and other meeting or logistical information. The contractor shall make
regular updates to the system to reflect changes in the agenda, schedule, logistics, etc.,
and shall post meeting-related announcements as available. The system may be linked to
EPA or other relevant web sites as identified by the EPA WA COR. The contractor shall
also manually enter responses into the registration system as needed. The contractor shall
track responses to meeting invitations and monitor on-line registration, and shall provide
the EPA WA COR or EPA technical lead(s) with regular updates on registration and
responses. The contractor shall handle or provide the EPA WA COR with materials to
handle walk-in (non-preregistered) participants onsite at the meetings (see subtask 3.3
below).

TASK 3.3: Meeting Folders, Name Badges, and Other Materials/Handouts

For each meeting, the contractor shall prepare minimal handouts and materials to
distribute to meeting participants. Handouts may include copies of final agendas,
participant lists, and additional materials as needed. EPA would like to go as paperless as
possible when planning and coordinating these meetings. The contractor shall be
prepared to upload all meeting materials to the workshop registration site and/or to
provide materials to EPA for uploading on other web sites prior to the meeting.
Following each meeting, the contractor shall ensure that all presentations and/or final
copies of post-meeting materials are made available to participants via the on-line
registration web site or some other mechanism.

If required, the contractor shall provide meeting folders containing copies of available
agendas, participant lists, presentations, abstracts, evaluation forms, other newsletters or
handouts, etc., as determined by the EPA WA COR or EPA technical lead(s). The
contractor shall design and produce labels or covers for the folders. The contractor shall
copy materials to be included in the folders; however, in some cases, EPA may provide
materials that should be added to the folders.

For each meeting, the contractor shall develop name badges, exhibitor lists, directional
signs, table tents, onsite registration lists and forms, sign-up sheets, evaluation forms, and
other registration- and meeting-related materials, as needed. The contractor shall provide
services for design and production of meeting-specific artwork and graphics to use on
web sites, name badges, agenda, signage, posters, presentation templates, etc. The
contractor shall provide copies of draft artwork and graphics to the EPA WA COR or
EPA technical lead(s) for approval before final production.

As needed, the contractor shall ship meeting materials to the EPA WA COR, EPA
technical lead(s), or designated contact at the meeting facility in advance of the meeting.
The contractor shall track shipment of materials to ensure they arrive safely and in good
condition to the designated EPA or facility addressee. The contractor shall provide return
shipping information and supplies in the event that any materials need to be returned to
the contractor by the EPA WA COR or EPA technical lead(s).



TASK 3.4: Speaker Arrangements

For each meeting, the contractor shall provide some support to identify and contact
potential speakers or contact speakers suggested by the EPA WA COR or EPA technical
lead(s). The contractor shall engage in discussions with speakers to determine
willingness to participate and confirm availability, as needed. The contractor shall
develop meeting-specific presentation templates (e.g., in PowerPoint) to provide to
speakers [Note: presentation templates and associated graphics should be pre-approved
by the EPA WA COR or EPA technical lead(s) as outlined for pre-meeting materials
under subtasks 3.2 and 3.3 above]. The contractor shall provide written (email) guidance
to and contact speakers for submission of electronic presentation materials (i.e.,
PowerPoint slides), abstracts, and short biographies as needed.

Once presentations and other speaker materials have been received, the contractor shall
reformat as necessary for copying, uploading and distributing (or posting on web sites).
The contractor shall make all speaker presentations available to the EPA WA COR or
EPA technical lead(s) prior to the start of the meeting via CD-ROM or other appropriate
electronic media (USB drive), or through email and/or an Internet file-sharing platform.
The contractor shall notify speakers who do not submit their presentations prior to the
meeting to bring a copy of their electronic file to the meeting.

As necessary following the meeting, the contractor shall make all presentation files 508
compliant for purpose of posting them to the meeting registration web site or other web
sites as applicable. The contractor shall post 508 compliant presentations and other
materials as specified by the EPA WA COR or EPA technical lead(s) to the meeting
registration web site within one (1) week from the conclusion of the meeting. The
contractor shall prepare and forward a CD-ROM containing all 508 compliant
presentations and other materials from each meeting (abstracts, bios, presentations, etc.)
to the EPA WA COR and EPA technical lead(s) within two (2) weeks from the
conclusion of the meeting.

See subtasks 3.8 and 3.9 below for additional event-specific support required from the
contractor for making speaker arrangements.

TASK 3.5: Meeting Evaluation Reports

For each meeting, the contractor shall prepare a brief summary report of comments
received on evaluation forms from meeting participants. At each meeting, the completed
evaluation forms will be collected by the EPA WA COR or EPA technical lead(s) and
copies will be mailed to the contractor. The contractor shall provide an electronic copy
of the source file (e.g., MSWord 2007) for the summary evaluation report to the EPA
WA COR and EPA technical lead(s) within two (2) weeks from receipt of copies of the
completed evaluation forms from the EPA WA COR or EPA technical lead (5s).

TASK 3.6:  Post-Meeting Support



Within one (1) week of the conclusion of each meeting, the contractor shall prepare and
forward the following deliverables to the EPA WA COR and EPA technical lead(s): one
(1) CD-ROM (or other appropriate electronic media) containing the final post-meeting
participants list (updated based on actual attendees and walk-in registrants), final versions
of all agendas (formatted), final speaker and/or participant biographies (formatted),
electronic copies of posters displayed at the workshop, sign-in sheets, presentation
templates (formatted), onsite walk-in registration forms, and any other final materials
from the meeting. The contractor shall assure post-meeting materials are updated and
posted on the event registration web site as applicable.

The following subtasks 3.7 through 3.10 outline event-specific support (if applicable)
for each workshop or meeting in additional to the general meeting support outlined
in subtasks 3.1 to 3.6 above.

TASK 3.7:  Confluence Second Anniversary Event (January 16, 2013)

The “Confluence Second Anniversary Event—Technology and Policy Nexus” (tentative
event title) is planned to be held January 16, 2013. The meeting will last one half (*2) to
one (1) full day and will be held at the EPA Andrew W. Breidenbach Environmental
Research Center, Cincinnati, Ohio. The meeting may include up to 200 participants.

No additional support beyond subtasks 3.1 through 3.6 outlined above will be required
for this event.

TASK 3.8:  Technology to Empower Citizen Scientists Workshop (March 25-27,
2013)

The workshop “Technology to Empower Citizen Scientists™ is planned to be held March
25-27, 2013. The meeting will last up to two and a half (2 ¥2) days and will be held at the
Northern Kentucky University in Highland Heights, Kentucky. The meeting may include
up to 60 participants.

In addition to the general meeting support outlined in subtasks 3.1 through 3.6 above, the
contractor shall provide the following support for this event.

TASK 3.8.1: Technology to Empower Citizen Scientists Workshop: Onsite
Meeting Support

For the “Technology to Empower Citizen Scientists” workshop, the contractor shall
provide one (1) meeting coordinator with experience in convening technical meetings and
performing registration activities to provide on-site logistical support during the meeting.
EPA will confirm the requirement for an on-site meeting coordinator via written technical
direction from the EPA WA COR. The contractor shall provide necessary onsite
logistical support, including registering attendees, distributing name badges and other
meeting materials, ensuring speakers are present, cueing speakers presentations, trouble-
shooting with the facility, initiating remote or webinar conferencing capabilities, and
other general logistical support needed for the meeting. The contractor shall coordinate



with the meeting facility and onsite facility staff as appropriate. [Note: In the event that
a meeting is to be held at a facility where onsite facility staff are under contract to the
host organization, the contractor shall not initiate discussions with onsite facility staff
until appropriate approval is received from the EPA WA COR.]

The contractor shall be prepared to handle walk-in (non-preregistered) participants,
including accommodating for onsite registration forms, blank name badges, etc. As
applicable, the contractor shall update the final meeting participants list based on
information collected during registration and forward to the EPA WA COR and EPA
technical lead(s). At the conclusion of the workshop, the contractor shall collect
completed evaluation forms from participants. Any original completed evaluation forms
shall be forwarded to EPA (see subtask 3.5).

TASK 3.8.2: Technology to Empower Citizen Scientists Workshop: Speaker
Arrangements

For the “Technology to Empower Citizen Scientists” workshop, the contractor shall
obtain up to twenty (20) expert guest speakers to provide presentations relevant to the
meeting topics and materials and based on expertise criteria provided by EPA and the
EPA technical lead(s). Details on the specific number of and criteria for expert speakers
for each meeting will be provided via written technical direction from the EPA WA
COR. The EPA WA COR or EPA technical lead(s) shall have final approval of guest
speakers identified for each meeting. The contractor shall provide written guidance to
speakers for submission of presentations and other materials as outlined under Task 3.4
above. The contractor’s work plan shall include estimates to provide all costs associated
with obtaining up to twenty (20) expert speakers to participate and present at this
workshop.

TASK 3.9: Innovative Technologies and Solutions for Non-Potable Reuse of Rain
and Storm Water Workshop (April 24-25, 2013)

The workshop “Innovative Technologies and Solutions for Non-Potable Reuse of Rain
and Storm Water” is planned to be held in April 24-25, 2013. The meeting will last up to
two (2) days and will be held at the Duke Energy Main Offices in Cincinnati, Ohio. The
meeting may include up to 150 participants.

In addition to the general meeting support outlined in subtasks 3.1 through 3.6 above, the
contractor shall provide the following support for this event.

TASK 3.9.1: Innovative Technologies and Solutions for Non-Potable Reuse of Rain
and Storm Water Workshop: Onsite Meeting Support

For the “Innovative Technologies and Solutions for Non-Potable Reuse of Rain and
Storm Water” workshop, the contractor shall provide one (1) meeting coordinator with
experience in convening technical meetings and performing registration activities to
provide on-site logistical support during the meeting. EPA will confirm the requirement
for an on-site meeting coordinator via written technical direction from the EPA WA



COR. The contractor shall provide necessary onsite logistical support, including
registering attendees, distributing name badges and other meeting materials, ensuring
speakers are present, cueing speakers presentations, trouble-shooting with the facility,
initiating remote or webinar conferencing capabilities, and other general logistical
support needed for the meeting. The contractor shall coordinate with the meeting facility
and onsite facility staff as appropriate. [Note: In the event that a meeting is to be held at
a facility where onsite facility staff are under contract to the host organization, the
contractor shall not initiate discussions with onsite facility staff until approval is received
from the EPA WA COR.]

The contractor shall be prepared to handle walk-in (non-preregistered) participants,
including accommodating for onsite registration forms, blank name badges, etc. As
applicable, the contractor shall update the final meeting participants list based on
information collected during registration and forward to the EPA WA COR and EPA
technical lead(s). At the conclusion of the workshop, the contractor shall collect
completed evaluation forms from participants. Any original completed evaluation forms
shall be forwarded to EPA (see subtask 3.5).

TASK 3.9.2: Innovative Technologies and Solutions for Non-Potable Reuse of Rain
and Storm Water Workshop: Speaker Arrangements

For the “Innovative Technologies and Solutions for Non-Potable Reuse of Rain and
Storm Water” workshop, the contractor shall obtain up to four (4) expert guest speakers
to provide presentations relevant to the meeting topics and materials and based on
expertise criteria provided by EPA and the EPA technical lead(s). Details on the specific
number of and criteria for expert speakers for each meeting will be provided via written
technical direction from the EPA WA COR. The EPA WA COR or EPA technical
lead(s) shall have final approval of guest speakers identified for each meeting. The
contractor shall provide written guidance to speakers for submission of presentations and
other materials as outlined under Task 3.4 above. The contractor’s work plan shall
include estimates to provide all costs associated with obtaining up to four (4) expert
speakers to participate and present at this workshop.

TASK 3.9.3: Innovative Technologies and Solutions for Non-Potable Reuse of Rain
and Storm Water Workshop: Note Taker and Meeting Summary Report

For the “Innovative Technologies and Solutions for Non-Potable Reuse of Rain and
Storm Water” workshop, the contractor shall provide one (1) effective onsite note-taker
to record meeting minutes, summary points, action items, and discussion items during the
workshop. The contractor shall synthesize information onsite (and provide to the EPA
WA COR or EPA technical lead), including action item lists, brief summaries, report
outs, etc., as needed. If not developed onsite at the workshop, the contractor shall
develop draft action items and forward to the EPA WA COR and EPA technical lead
within one (1) week from the conclusion of the workshop.

The contractor shall prepare a draft and final workshop summary report highlighting
workshop presentations, discussion points, panel discussions, question and answer



sessions, and final action items. The contractor shall submit electronic copies of the draft
summary report, in source file (e.g., MSWord 2007) and *.pdf formats, to the EPA WA
COR and EPA technical lead(s) for initial review and comment. The draft summary
report shall be submitted to the EPA WA COR and EPA technical lead(s) within two (2)
weeks from the conclusion of each workshop. The contractor shall also send the draft
summary report to appropriate planning group members, workshop speakers or other
parties as necessary for review and comments.

The contractor shall receive comments, follow up on comments as necessary with
reviewers or EPA, and revise the draft summary report. The contractor shall format the
final summary report. The contractor shall provide the EPA WA COR and EPA
technical lead(s) with the final summary report within one (1) week from the deadline for
receipt of comments from all reviewers. The contractor shall have the report edited prior
to submitting to EPA. The final meeting summary report should be provided to the EPA
WA COR and EPA technical lead(s) electronically, in source file (e.g., MSWord 2007)
and *.pdf formats.

EPA anticipates that up to two (2) review cycles shall be needed to finalize each
workshop summary report.

The contractor shall develop electronic copies of the summary report that are suitable for
posting to EPA’s web site. These electronic copies shall comply with Section 508 of the
Rehabilitation Act, as well as any other standards or guidance set or required by EPA
ORD.

TASK 3.10: Technology Commercialization Bootcamp (Spring 2013)

The Technology Commercialization Bootcamp is planned to be held in Spring 2013
(dates TBD). The meeting will last up to one (1) full day and will be held at the EPA
Andrew W. Breidenbach Environmental Research Center in Cincinnati, Ohio. The
meeting may include up to 100 participants.

No additional support beyond subtasks 3.1 through 3.6 outlined above will be required
for this event.

TASK 4: Webinar Support

In addition to the meetings outlined in Task 3 above, the contractor shall provide
logistical and technical support one (1) webinars related to technology development and
commercialization. The webinar will be held between January and November 2013 (date
TBD). The webinar will last up to one (1) day, and will include up to 150 participants.
For the webinar, the contractor shall provide the following support:
Make all necessary arrangements for setting up and conducting webinar services
Host webinar events/materials on own site or provide access to a webinar service
or site to manage these activities
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Develop draft and final invitations, agendas, logistical information sheets, and
other materials for webinars, as needed; provide draft versions of all materials to
the EPA WA COR and/or EPA technical lead(s) for review and approval

Post .pdf or .html versions of final materials on the webinar site or other web sites
Distribute (via email) electronic invitations, agendas, logistical materials, and
other pre-webinar informational materials to potential participants

Track participant responses and registrant information for webinars, e.g., through
an on-line registration system or some other mechanism, and provide the EPA
WA COR or EPA technical lead(s) with regular updates on confirmed participants
for each webinar

Develop guidelines for submission of webinar presentations to the contractor or
uploaded directly to the webinar site and distribute guidelines to speakers
Contact speakers for submission of presentation materials, abstracts, and short
biographies as needed

As needed, upload any speaker presentations, webinar materials, or other
information to the webinar site or other web sites prior to the start of the webinar
Send instructions for accessing webinar conferencing to participants

Provide logistical support before and during webinars to ensure functionality and
trouble-shoot in the event of any issues

Provide one (1) effective note-taker to participate in webinars and record meeting
minutes, summary points, action items, and discussion items.

Prepare and forward an original and duplicate CD-ROM containing all
presentation materials from each webinar (abstracts, bios, presentations, etc.) to
the EPA WA COR and EPA technical lead(s) within one (1) week from the
conclusion of the webinar

Prepare a draft and final webinar summary report highlighting key points from
presentations, discussion periods, question and answer sessions, and action items
Submit electronic copies of the draft summary report (in source file format) to the
EPA WA COR and EPA technical lead(s) and webinar presenters within one (1)
week from the conclusion of each webinar, and the final summary report within
three (3) weeks from conclusion of each webinar.

In addition to above support, for the webinar, the contractor shall obtain one (1) expert
guest speaker to provide presentations relevant to the webinar topics and materials and
based on expertise criteria provided by EPA and the EPA technical lead(s). Details on
criteria and presented material for the expert speaker will be provided via written
technical direction from the EPA WA COR. The EPA WA COR or EPA technical
lead(s) shall have final approval of the guest speaker identified. The contractor shall
provide written guidance to the speaker for submission of their presentation and other
materials as outlined above. The contractor’s work plan shall include estimates to
provide all costs associated with obtaining an expert speaker to present on the webinar.

TASK 5: Development of Technology Transfer Documents and Materials
In keeping with NRMRL’s goal of supporting the development and implementation of

innovative technology solutions, the contractor shall provide support to develop, finalize
| and produce technology transfer documents and materials. These materials-may-include:
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Finalizing the technical cluster project posters (up to 17 posters)
Finalizing the 100" water research anniversary logo/graphic.

In general, technical content for these technology transfer materials will be provided by
the EPA WA COR or EPA technical lead(s) or can be synthesized from existing
documents or resources. For some materials, the contractor may be required to perform
minimal research (Internet or literature searches) to obtain additional information to
support development of technology transfer documents and materials.

NOTE: Development of the technical posters for EPA cluster funding projects and
development of 100" water research anniversary graphics was begun under the previous
work assignment (Contract EP-C-08-010, Work Assignment 3-44). The contractor’s
work plan and cost estimate should take into consideration funds/LOE already spent
toward development of these materials and should reflect work required to complete
these materials.

Under this work assignment, the contractor shall complete development of the above
materials.

The contractor shall submit electronic copies of all draft documents, posters or materials,
in source file (e.g., InDesign, MSWord 2007) and *.pdf formats, to the EPA WA COR
and EPA technical lead(s) for initial review and comment. The contractor shall receive
comments on draft materials, revise materials accordingly, and resubmit materials to the
EPA WA COR and EPA technical lead(s) within one (1) week from receipt of comments.
The contractor shall submit final, formatted materials to the EPA WA COR and EPA
technical lead(s) electronically, in source file (e.g., MSWord 2007) and *.pdf formats.
The contractor shall have all materials edited prior to submitting to EPA. The contractor
shall develop electronic copies of materials that are suitable for posting to EPA’s
technology transfer and collaboration web site as well as other related web sites. These
electronic copies shall comply with Section 508 of the Rehabilitation Act, as well as any
other standards or guidance set or required by EPA NRMRL.

DELIVERABLES AND PROJECT SCHEDULE

All deliverables shall be submitted to the EPA WA COR according to the following
schedule.

TASK 1: Prepare Work Plan

Work plan due | In accordance with the contract clauses

TASK 2: Work Assignment Kick-Off Meeting

Kick-off meeting (via conference call) }/S\Qljg:]ncéwo &) HEE S A O B TN
TASK 3: Meeting Logistical Support On-going through 11/30/13
On-going through 11/30/13 for each of the four
Subtask 3.1: Meeting Planning meetings per technical direction from EPA WA
COR
Subtask 3.2: Pre-Meeting and Registration | On-going through 11/30/13 for each of the four
Materials meetings per technical direction from EPA WA
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COR

Subtask 3.3: Meeting Folders, Name
Badges, and Other Materials/Handouts

On-going through 11/30/12 for each of the four
meetings per technical direction from EPA WA
COR

Subtask 3.4: Speaker Arrangements

On-going through 11/30/12 for each of the four
meetings per technical direction from EPA WA
COR

For each of four meetings: CD-ROM (or other
media) containing 508 compliant presentations
and other materials due within two (2) weeks
from the conclusion of the meeting

For each of four meetings: posting of 508
compliant presentations and other materials to the
registration web site within one (1) week from
the conclusion of the meeting

Subtask 3.5: Meeting Evaluation Reports

For each of four meetings: summary evaluation
report due two (2) weeks from receipt of
evaluation forms from EPA WA COR

Subtask 3.6: Post-Meeting Support

For each of four meetings: one (1) CD-ROM (or
other media) containing final copies of
participants list, agendas, biographies, posters,
sign-in sheets, presentation templates, walk-in
registration forms, and any other materials due
within one (1) week from conclusion of meeting

Subtask 3.7: Meeting Support for
Confluence Second Anniversary Event

Event to be held January 16, 2013; Support on-
going through 3/16/13 per technical direction
from EPA WA COR

Subtask 3.8: Meeting Support for
Technology to Empower Citizen Scientists
Workshop

Event to be held March 25-27, 2013; Support on-
going through 5/27/13 per technical direction
from EPA WA COR

Subtask 3.9: Meeting Support for
Innovative Technologies and Solutions for
Non-Potable Reuse of Rain and Storm
Water Workshop

Event to be held April 24-25, 2013; Support on-
going through 6/30/13 per technical direction
from EPA WA COR

Subtask 3.9.3: Meeting Summary Report
for Innovative Technologies and Solutions
for Non-Potable Reuse of Rain and Storm
Water Workshop

Workshop action items due one (1) week from
the conclusion of the meeting

Draft summary report due two (2) weeks from
the conclusion of the meeting

Final summary report due one (1) week from the
receipt of comments from all reviewers and EPA
WA COR

Subtask 3.10: Meeting Support for
Technology Commercialization Bootcamp
Event

Event to be held Spring 2013; Support on-going
through 11/30/13 per technical direction from
EPA WA COR

TASK 4: Webinar Support

Support for up one (1) webinars

On-going through 11/30/13 per technical
direction from EPA WA COR

Original and duplicate CD-ROM containing
all webinar presentation materials due within
one (1) week from conclusion of webinar
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Draft summary due one (1) week from
conclusion of webinar; final summary report
due three (3) weeks from conclusion of

webinar
TASK 5: Development of Technology Transfer Documents and Materials
Development of materials, including On-going through 11/30/13 per technical
technical posters and graphics direction from EPA WA COR

DELIVERABLE ACCEPTANCE CRITERIA

The following deliverable acceptance criteria will be used to assess deliverables
submitted under Tasks 1 through 5 of this PWS.

All deliverables shall be submitted to the EPA WA COR according to schedule and in
appropriate formats as outlined in the PWS. All electronic materials should be complete
and of high production quality. Reports shall be edited by a technical editor prior to
submission to the EPA WA COR. All electronic materials shall comply with Section 508
of the Rehabilitation Act, as well as any other standards or guidance provided through
written technical direction from the EPA WA COR.

SPECIAL REPORTING

The contractor’s Monthly Progress Report shall include a detailed description of any
technical direction issued by the EPA WA COR and accepted by the contractor. The
contractor shall maintain a list of all accepted technical direction issued during the work
assignment. The contractor’s Monthly Progress Report shall also include a break-out of
cumulative costs (LOE, ODCs, etc.) associated with performing each of the Tasks 1
through 5 as outlined in this PWS. Additionally, the contractor’s progress report shall
include:

A breakout of LOE/costs per meeting for each of the four (4) meetings outlined in
Task 3, and then per subtask under Task 3 (for each of the meetings)

A breakout of LOE/costs associated with individual technology transfer
documents and materials (or products) under Task 5

MANAGEMENT CONTROLS

Technical direction will be provided by the EPA WA COR throughout performance of
the PWS. Periodic meetings between the EPA WA COR and contractor are encouraged
to discuss any questions that may arise during the performance or completion of this
work assignment. At the EPA WA COR’s discretion, these meetings may occur via
teleconference or video conferences. The contractor shall document these meetings and
submit copies of this correspondence to the EPA WA COR.

The EPA WA COR may identify one or more EPA technical lead(s) for this work

assignment. Interaction between the contractor and any EPA technical lead(s) designated
by the EPA WA COR is solely for the purpose of presenting and discussing the
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information, analyses, results or presentations related to this work assignment. The
interaction will be technical communication, not technical direction. Per the technical
direction clause EPAAR 1552.237-71 of the contract, the EPA PO COR and the EPA
WA COR or alternate EPA WA COR are the only representatives of the CO authorized
to provide technical direction.

In all meetings, conferences, symposia, etc. participated in as a part of satisfying the
terms of this work assignment, contractor personnel shall be clearly identified through the
use of name badges that indicate their corporate affiliation. Contractor personnel shall
clearly identify themselves as contractors when contacting workshop participants,
speakers or other individuals or organizations during the performance of this effort.

The contractor shall ensure that the work done under this project does not contain any
real or apparent personal or organizational conflicts of interest.

The contractor shall maintain the confidentiality of any confidential business information
collected as part of this effort.

The contractor shall comply with Government Printing Office guidelines during the
performance of this effort.

The contractor shall comply with Paperwork Reduction Act guidelines during the
performance of this effort.

The contractor shall inform the EPA WA COR verbally or in writing within two (2)
businesses day if any significant problems arise, as well as any corrective actions and
potential impacts on project deliverables, costs, etc.

TRAVEL

Per the contract clause Local LC-31-08, Approval of Contractor Travel, any non-local
travel directly chargeable to this work assignment shall be submitted and approved by the
proposed travel dates as identified by the EPA WA COR via technical direction. Itis
expected that the contractor will be requested to participate at meetings to be held in the
Cincinnati-Dayton-Northern Kentucky region between January 2013 and November
2013.
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